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calendar days after the above date that the
Contractor receives the notice to proceed,
except to the extent that the delay in
issuance of the notice to proceed results
from the failure of the Contractor to execute
the contract and give the required perform-
ance and payment bonds within the time
specified in the offer.

[48 FR 42478, Sept. 19, 1983. Redesignated and
amended at 60 FR 48251, 48256, Sept. 18, 1995]

52.211-11 Liquidated Damages—Sup-
plies, Services, or Research and De-
velopment.

As prescribed in 11.503(a), insert the
following clause in solicitations and
contracts:

LIQUIDATED DAMAGES—SUPPLIES, SERVICES,
OR RESEARCH AND DEVELOPMENT (SEP 2000)

(a) If the Contractor fails to deliver the
supplies or perform the services within the
time specified in this contract, the Con-
tractor shall, in place of actual damages, pay
to the Government liquidated damages of
$  per calendar day of delay [Contracting
Officer insert amount].

(b) If the Government terminates this con-
tract in whole or in part under the Default—
Fixed-Price Supply and Service clause, the
Contractor is liable for liquidated damages
accruing until the Government reasonably
obtains delivery or performance of similar
supplies or services. These liquidated dam-
ages are in addition to excess costs of repur-
chase under the Termination clause.

(c) The Contractor will not be charged with
liquidated damages when the delay in deliv-
ery or performance is beyond the control and
without the fault or negligence of the Con-
tractor as defined in the Default—Fixed-
Price Supply and Service clause in this con-
tract.

(End of clause)

[65 FR 46067, July 26, 2000]

52.211-12 Liquidated Damages—Con-
struction.

As prescribed in 11.503(b), insert the
following clause in solicitations and
contracts:

LIQUIDATED DAMAGES—CONSTRUCTION (SEP
2000)

(a) If the Contractor fails to complete the
work within the time specified in the con-
tract, the Contractor shall pay liquidated
damages to the Government in the amount
of  [Contracting Officer insert amount] for
each calendar day of delay until the work is
completed or accepted.
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(b) If the Government terminates the Con-
tractor’s right to proceed, liquidated dam-
ages will continue to accrue until the work
is completed. These liquidated damages are
in addition to excess costs of repurchase
under the Termination clause.

(End of clause)

[656 FR 46067, July 26, 2000]

52.211-13 Time Extensions.

As prescribed in 11.503(c), insert the
following clause:

TIME EXTENSIONS (SEP 2000)

Time extensions for contract changes will
depend upon the extent, if any, by which the
changes cause delay in the completion of the
various elements of construction. The
change order granting the time extension
may provide that the contract completion
date will be extended only for those specific
elements related to the changed work and
that the remaining contract completion
dates for all other portions of the work will
not be altered. The change order also may
provide an equitable readjustment of lig-
uidated damages under the new completion
schedule.

(End of clause)

[65 FR 46067, July 26, 2000]

52.211-14 Notice of Priority Rating for
National Defense Use.

As prescribed in 11.604(a), insert the
following provision:

NOTICE OF PRIORITY RATING FOR NATIONAL
DEFENSE USE (SEP 1990)

Any contract awarded as a result of this
solicitation will be a
[ ] DX rated order; [ ] DO rated order cer-
tified for national defense use under the De-
fense Priorities and Allocations System
(DPAS) (15 CFR part 700), and the Contractor
will be required to follow all of the require-
ments of this regulation. [Contracting Officer
check appropriate box.]

(End of provision)

[61 FR 19717, May 30, 1986, as amended at 55
FR 38518, Sept. 18, 1990. Redesignated and
amended at 60 FR 48251, 48256, Sept. 18, 1995]

52.211-15 Defense Priority and Alloca-
tion Requirements.

As prescribed in 11.604(b), insert the
following clause:



